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Contractor / ClientContractor / Client

General ConditionsGeneral Conditions
1 DEFINITIONS1 DEFINITIONS

In this Contract, except where the context otherwise In this Contract, except where the context otherwise 
requires:requires:

Business Day means any day other than a Saturday, Business Day means any day other than a Saturday, 
Sunday, public holiday in the state in which the Site Sunday, public holiday in the state in which the Site 
is located or 27 – 31 December.is located or 27 – 31 December.

Claim means any action, suit, claim, proceeding, Claim means any action, suit, claim, proceeding, 
demand or loss whatsoever including without demand or loss whatsoever including without 
limiting the generality of the foregoing any claim limiting the generality of the foregoing any claim 
howsoever arising out of, relating to or connected howsoever arising out of, relating to or connected 
with the Contract including:with the Contract including:

(i) present, unascertained, immediate, future (i) present, unascertained, immediate, future 
or contingent;or contingent;

(ii) in contract or in tort including negligence (ii) in contract or in tort including negligence 
or under statute or for breach of fiduciary or under statute or for breach of fiduciary 
duty or statutory duty, by reason of any other duty or statutory duty, by reason of any other 
principle whether legal, equitable or statutory;principle whether legal, equitable or statutory;

(iii) asserted by action, claim, suit, proceeding, (iii) asserted by action, claim, suit, proceeding, 
deduction, set‐off or counterclaim or otherwise;deduction, set‐off or counterclaim or otherwise;

(iv) for breach of any provision, warranty, (iv) for breach of any provision, warranty, 
representation, obligation, indemnity or representation, obligation, indemnity or 
undertaking (express or implied); orundertaking (express or implied); or

(v) for costs whether ordered or not or (v) for costs whether ordered or not or 
assessed or taxed in relation to any proceedings assessed or taxed in relation to any proceedings 
or otherwise.or otherwise.

Client means the person as stated in Schedule 1.Client means the person as stated in Schedule 1.

Commencement Date means the date stated Commencement Date means the date stated 
in Schedule 1 or any other such date as may be in Schedule 1 or any other such date as may be 
determined in accordance with this Contract.determined in accordance with this Contract.

Completion Date means the date evidenced by Completion Date means the date evidenced by 
the Contractor’s written notice in accordance with the Contractor’s written notice in accordance with 
Clause 10(f).Clause 10(f).

Confidential Information means all plans, samples, Confidential Information means all plans, samples, 
models, patterns, financial, business, technical and models, patterns, financial, business, technical and 
other information of whatever kind regarding the other information of whatever kind regarding the 
Works or the Contractor (including without limitation Works or the Contractor (including without limitation 
any research, diagrams, plans or other documents any research, diagrams, plans or other documents 
whatsoever whether or not belonging to the whatsoever whether or not belonging to the 
Contractor) disclosed to or obtained by the Client Contractor) disclosed to or obtained by the Client 
before or after the execution of this Contract by the before or after the execution of this Contract by the 
Client.Client.

Contract means the documents identified as part of Contract means the documents identified as part of 
the Contract stated in Schedule 1.the Contract stated in Schedule 1.

Contract Sum means the sum stated in Schedule 1 Contract Sum means the sum stated in Schedule 1 
or that sum as may be adjusted and payable under or that sum as may be adjusted and payable under 
this Contract.this Contract.

Contractor means the person as stated in Schedule Contractor means the person as stated in Schedule 
1 and includes permitted assignees and transferees.1 and includes permitted assignees and transferees.

Date for Completion means:Date for Completion means:

(i) where Schedule 1 provides a Date for (i) where Schedule 1 provides a Date for 
Completion, the date;Completion, the date;

(ii) where Schedule 1 provides a period of (ii) where Schedule 1 provides a period of 
time for Practical Completion, the last day of time for Practical Completion, the last day of 
the period, but if any EOT is allowed by the the period, but if any EOT is allowed by the 
Contract or granted by the Client or allowed in Contract or granted by the Client or allowed in 
any expert determination or arbitration it means any expert determination or arbitration it means 
the date resulting therefrom.the date resulting therefrom.

Days means calendar days.Days means calendar days.

Defects Liability Period means the period Defects Liability Period means the period 
commencing at 4pm on the Completion Date and commencing at 4pm on the Completion Date and 
continuing until the date specified in Schedule 1.continuing until the date specified in Schedule 1.

Deposit means the deposit amount as identified in Deposit means the deposit amount as identified in 
Schedule 1.Schedule 1.

EOT (from ‘Extension Of Time’) means an EOT (from ‘Extension Of Time’) means an 
adjustment to the Date for Completion in adjustment to the Date for Completion in 
accordance with Clause 10(b).accordance with Clause 10(b).

GST means the tax payable on taxable supplies GST means the tax payable on taxable supplies 
under the GST Legislation.under the GST Legislation.

GST Legislation means A New Tax System (Goods GST Legislation means A New Tax System (Goods 
and Services Tax) Act 1999 (Cth) and any related Act and Services Tax) Act 1999 (Cth) and any related Act 
imposing such tax or legislation that is enacted to imposing such tax or legislation that is enacted to 
validate, recapture or recoup such tax.validate, recapture or recoup such tax.

Home Building Laws means the Queensland Building Home Building Laws means the Queensland Building 
and Construction Commission Act 1991 (Qld), and Construction Commission Act 1991 (Qld), 
Queensland Building and Consruction Commission Queensland Building and Consruction Commission 
Regulation 2018 (Qld) and any associated acts or Regulation 2018 (Qld) and any associated acts or 
regulations.regulations.

Incalculable Delays means the delays as stated Incalculable Delays means the delays as stated 
in Schedule 1 where it is not possible for the in Schedule 1 where it is not possible for the 
Contractor to adequately estimate the period of the Contractor to adequately estimate the period of the 
likely delay.likely delay.

Liquidated Damages means the pre‐agreed amount Liquidated Damages means the pre‐agreed amount 
stated in Schedule 1 which may be payable by the stated in Schedule 1 which may be payable by the 
Client to the Contractor in accordance with this Client to the Contractor in accordance with this 
Contract.Contract.

OHS Law means the Work Health and Safety OHS Law means the Work Health and Safety 
Act 2011 (Qld) and the Work Health and Safety Act 2011 (Qld) and the Work Health and Safety 
Regulation 2011 (Qld) and any other associated Acts Regulation 2011 (Qld) and any other associated Acts 
or Regulations.or Regulations.

Payment Period means the period in which the Payment Period means the period in which the 
payment must be made to the Contractor by the payment must be made to the Contractor by the 
Client as identified in Schedule 1.Client as identified in Schedule 1.

PPSA means the Personal Property Security Act PPSA means the Personal Property Security Act 
2009 (Cth).2009 (Cth).

Progress Claim means each claim for a part or whole Progress Claim means each claim for a part or whole 
of the Contract Sum made by the Contractor to the of the Contract Sum made by the Contractor to the 
Client under this Contract.Client under this Contract.

Practical Completion is the day when the Works is Practical Completion is the day when the Works is 
completed:completed:



(a) in compliance with the Contract, including (a) in compliance with the Contract, including 
all plans and specifications for the Works and all all plans and specifications for the Works and all 
statutory requirements applying to the Works; andstatutory requirements applying to the Works; and

(b) without any defects or omissions, other than (b) without any defects or omissions, other than 
minor defects or minor omissions that will not minor defects or minor omissions that will not 
unreasonably affect occupation; andunreasonably affect occupation; and

(c) if the Client claims there are minor defects or (c) if the Client claims there are minor defects or 
minor omissions, the Contractor gives the Client a minor omissions, the Contractor gives the Client a 
defects document for the minor defects or minor defects document for the minor defects or minor 
omissions.omissions.

Reference Date means the reference date as Reference Date means the reference date as 
specified by clause 13(a).specified by clause 13(a).

Relevant Criteria means, for materials:Relevant Criteria means, for materials:

(i) Generally accepted practices or standards (i) Generally accepted practices or standards 
applied in the building industry for the applied in the building industry for the 
materials; ormaterials; or

(ii) Specifications, instructions or (ii) Specifications, instructions or 
recommendations of manufacturers or suppliers recommendations of manufacturers or suppliers 
of the materials.of the materials.

Site means the Site identified in Schedule 1.Site means the Site identified in Schedule 1.

Statutory Warranties means those warranties Statutory Warranties means those warranties 
referred to in Clause 6.referred to in Clause 6.

Submission Date means the date for submission of Submission Date means the date for submission of 
a Progress Claim by the Contractor as identified in a Progress Claim by the Contractor as identified in 
Schedule 1.Schedule 1.

Works means the whole of the work described in the Works means the whole of the work described in the 
Contract, including all reasonable incidental or usual Contract, including all reasonable incidental or usual 
works and like words have a corresponding meaning.works and like words have a corresponding meaning.

2 SCOPE AND STANDARD OF WORK2 SCOPE AND STANDARD OF WORK

(a) The Contractor shall in consideration of the (a) The Contractor shall in consideration of the 
Contract Sum carry out the Works:Contract Sum carry out the Works:

(i) in a proper and workmanlike manner;(i) in a proper and workmanlike manner;

(ii) using materials which are new (unless (ii) using materials which are new (unless 
expressly stated otherwise and of merchantable expressly stated otherwise and of merchantable 
quality;quality;

(iii) In accordance with the relevant Australian (iii) In accordance with the relevant Australian 
Standards;Standards;

(iv) in compliance with any relevant (iv) in compliance with any relevant 
development consent or complying development consent or complying 
development certificate, any construction development certificate, any construction 
certificate and any other requirement of certificate and any other requirement of 
the relevant local council and any statutory the relevant local council and any statutory 
authority whose approval or consent is required authority whose approval or consent is required 
with respect to the work; andwith respect to the work; and

(v) In accordance with the Building Code of (v) In accordance with the Building Code of 
Australia to the extent required by legislative Australia to the extent required by legislative 
requirements.requirements.

(b) A Bill of Quantities (“BOQ”) does not form (b) A Bill of Quantities (“BOQ”) does not form 
part of this Contract and if one is provided it is not part of this Contract and if one is provided it is not 
warranted by the Contractor to be correct.warranted by the Contractor to be correct.

(c) Instruction by the Client to commence work (c) Instruction by the Client to commence work 
or deliver materials to the Site constitutes an or deliver materials to the Site constitutes an 
unqualified acceptance of the Contract by the Client.unqualified acceptance of the Contract by the Client.

(d) Unless expressly included within this Contract, (d) Unless expressly included within this Contract, 
any costs incurred by transmission or distribution any costs incurred by transmission or distribution 
network supply providers or other statutory network supply providers or other statutory 
authorities are payable by the Client and are not authorities are payable by the Client and are not 
included in the Contract Sum.included in the Contract Sum.

(e) Within two (2) Business Days after acceptance (e) Within two (2) Business Days after acceptance 
of this Contract by the Client, the Client shall give of this Contract by the Client, the Client shall give 
the Contractor possession of sufficient of the Site the Contractor possession of sufficient of the Site 
to enable the Works to commence. Thereafter to enable the Works to commence. Thereafter 
the Client shall give the Contractor possession of the Client shall give the Contractor possession of 
further parts of the Site as and when required by the further parts of the Site as and when required by the 
Contractor to enable the Contractor to execute the Contractor to enable the Contractor to execute the 
Works in accordance with the Contract.Works in accordance with the Contract.

(f) Should the Contractor encounter defective or (f) Should the Contractor encounter defective or 
unsafe areas or works, the Contractor shall isolate unsafe areas or works, the Contractor shall isolate 
the same and report to the Client. In order to carry the same and report to the Client. In order to carry 
out the Works, the Contractor may be required to out the Works, the Contractor may be required to 
rectify such defective or unsafe areas or works, and rectify such defective or unsafe areas or works, and 
the Client shall authorise such additional work in the Client shall authorise such additional work in 
writing, which shall be a deemed variation.writing, which shall be a deemed variation.

(g) If the Client is to carry out any work and / or (g) If the Client is to carry out any work and / or 
supply any materials, the Client must diligently carry supply any materials, the Client must diligently carry 
out the work and supply the materials to avoid delay out the work and supply the materials to avoid delay 
to the Works. The Contractor shall not be liable for to the Works. The Contractor shall not be liable for 
any materials or workmanship carried out by the any materials or workmanship carried out by the 
Client.Client.

3 CONTRACTOR’S WARRANTIES3 CONTRACTOR’S WARRANTIES

(a) The Contractor warrants that all materials and (a) The Contractor warrants that all materials and 
workmanship comprising the Works shall conform to workmanship comprising the Works shall conform to 
relevant legislation, regulation, Australian Standards relevant legislation, regulation, Australian Standards 
and the requirements of any authority regulating the and the requirements of any authority regulating the 
supply and use of such installations in force on the supply and use of such installations in force on the 
date of the performance of the Works.date of the performance of the Works.

(b) The Client acknowledges that the Contractor in (b) The Client acknowledges that the Contractor in 
entering this Contract has relied on the information entering this Contract has relied on the information 
and documentation supplied by the Client to the and documentation supplied by the Client to the 
Contractor.Contractor.

(c) Where any warranty has been given by a third‐(c) Where any warranty has been given by a third‐
party in respect of the materials and workmanship party in respect of the materials and workmanship 
supplied by that third‐party to the Contractor and supplied by that third‐party to the Contractor and 
incorporated into the Works, and such warranty incorporated into the Works, and such warranty 
imposes less obligations on the third‐party than imposes less obligations on the third‐party than 
those imposed by this Contract, the Contractor shall those imposed by this Contract, the Contractor shall 
give a like warranty to the Client which shall apply give a like warranty to the Client which shall apply 
to the third‐party materials or workmanship to the to the third‐party materials or workmanship to the 
exclusion of other warranties under this Contract exclusion of other warranties under this Contract 
and assign to the Client the benefit of the warranty and assign to the Client the benefit of the warranty 
on the Client meeting the Contractor’s costs on an on the Client meeting the Contractor’s costs on an 
indemnity basis. This clause shall not reduce, restrict indemnity basis. This clause shall not reduce, restrict 
or remove the Statutory Warranties in Clause 6.or remove the Statutory Warranties in Clause 6.
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4 PRIOR WORK ACCEPTED4 PRIOR WORK ACCEPTED

(a) The Contractor shall not be liable for any (a) The Contractor shall not be liable for any 
contractor’s prior work or any defect in prior work.contractor’s prior work or any defect in prior work.

(b) The Contractor shall be entitled to recover any (b) The Contractor shall be entitled to recover any 
costs incurred as a result of any defect in any prior costs incurred as a result of any defect in any prior 
work.work.

5 CONTRACT DOCUMENTS5 CONTRACT DOCUMENTS

(a) If the Contractor finds any ambiguity, (a) If the Contractor finds any ambiguity, 
discrepancy or inconsistency between any Contract discrepancy or inconsistency between any Contract 
documents, it will promptly give written notice documents, it will promptly give written notice 
thereof to the Client.thereof to the Client.

(b) The Client shall notify the Contractor of the (b) The Client shall notify the Contractor of the 
interpretation to be followed and, the Contractor interpretation to be followed and, the Contractor 
shall be entitled to payment of its reasonable shall be entitled to payment of its reasonable 
variation and / or Extension of Time for any variation and / or Extension of Time for any 
necessary correction.necessary correction.

(c) The Client shall supply to the Contractor (c) The Client shall supply to the Contractor 
drawings and or other information as is requested.drawings and or other information as is requested.

(d) The Client warrants that all materials and (d) The Client warrants that all materials and 
equipment supplied by the Client and / or to equipment supplied by the Client and / or to 
which the Contractor is required to interface or which the Contractor is required to interface or 
connect its Works, conform with the relevant connect its Works, conform with the relevant 
Australian Standards and legislative and regulatory Australian Standards and legislative and regulatory 
requirements.requirements.

(e) When reasonably requested to do so, the (e) When reasonably requested to do so, the 
Contractor will provide shop drawings and the Client Contractor will provide shop drawings and the Client 
shall accept in writing such drawings (amended shall accept in writing such drawings (amended 
if necessary) prior to the Contractor commencing if necessary) prior to the Contractor commencing 
Works. Such acceptance shall form part of the Works. Such acceptance shall form part of the 
Contract.Contract.

6 STATUTORY WARRANTIES6 STATUTORY WARRANTIES

(a) To the extent required by the Home Building (a) To the extent required by the Home Building 
Laws, the Contractor warrants that:Laws, the Contractor warrants that:

(i) the Works will be carried out in an (i) the Works will be carried out in an 
appropriate and skillful way and with reasonable appropriate and skillful way and with reasonable 
care and skill;care and skill;

(ii) all materials to be supplied for us in the (ii) all materials to be supplied for us in the 
Works will be good and having regard to the Works will be good and having regard to the 
Relevant Criteria suitable for the purpose for Relevant Criteria suitable for the purpose for 
which they are used, and that all materials which they are used, and that all materials 
used will be new unless this Contract expressly used will be new unless this Contract expressly 
provides otherwise.provides otherwise.

(iii) the Works will be carried out in accordance (iii) the Works will be carried out in accordance 
with all relevant laws and legal requirements, with all relevant laws and legal requirements, 
including for example the Building Act 1975 including for example the Building Act 1975 
(QLD);(QLD);

(iv) the Works will be carried out in accordance (iv) the Works will be carried out in accordance 
with the plans and specifications and any other with the plans and specifications and any other 
Contract documents described in Annexure C;Contract documents described in Annexure C;

(v) if the Works consists of the erection (v) if the Works consists of the erection 
or construction of a detached dwelling to a or construction of a detached dwelling to a 

stage suitable for occupation or is intended stage suitable for occupation or is intended 
to renovate, alter, extend, improve or repair to renovate, alter, extend, improve or repair 
a home to a stage suitable for occupation, a home to a stage suitable for occupation, 
that the detached dwelling or home will be that the detached dwelling or home will be 
reasonably suitable for occupation when the reasonably suitable for occupation when the 
Works are finished;Works are finished;

(vi) where the Contract is a cost plus contract (vi) where the Contract is a cost plus contract 
or does not have a stated completion date or or does not have a stated completion date or 
period, the Contractor warrants the Works will period, the Contractor warrants the Works will 
be carried out with reasonable diligence; andbe carried out with reasonable diligence; and

(vii) Where the Contract includes a provisional (vii) Where the Contract includes a provisional 
sum or prime cost item, the Contractor warrants sum or prime cost item, the Contractor warrants 
the provisional sum or prime cost item has been the provisional sum or prime cost item has been 
calculated with reasonable care and skill and calculated with reasonable care and skill and 
having regard to all the information reasonably having regard to all the information reasonably 
available when the Contract is entered into available when the Contract is entered into 
(including information about the nature and (including information about the nature and 
location of the Site).location of the Site).

7 INSURANCE & INDEMNITY7 INSURANCE & INDEMNITY

(a) Workers Compensation – The Contractor (a) Workers Compensation – The Contractor 
shall insure against liability for death of or injury to shall insure against liability for death of or injury to 
the Contractor’s employees including liability by the Contractor’s employees including liability by 
statute and at common law and shall ensure that statute and at common law and shall ensure that 
any subcontractors including their employees are any subcontractors including their employees are 
similarly insured.similarly insured.

(b) Public Liability – The Contractor shall take (b) Public Liability – The Contractor shall take 
out a policy of insurance, noting the Contractor as out a policy of insurance, noting the Contractor as 
an insured, insuring against any Claim (excluding an insured, insuring against any Claim (excluding 
liability which is required by law to be insured under liability which is required by law to be insured under 
a workers’ compensation policy of insurance) in a workers’ compensation policy of insurance) in 
respect of or in connection with the death of or respect of or in connection with the death of or 
injury to any person or any loss of or damage to injury to any person or any loss of or damage to 
any property arising out of or in any way connected any property arising out of or in any way connected 
with or caused by the execution of the Works. Such with or caused by the execution of the Works. Such 
insurance shall be for such amount as specified in insurance shall be for such amount as specified in 
Schedule 1 for each event and in the aggregate.Schedule 1 for each event and in the aggregate.

(c) Construction Risk – The party specified in the (c) Construction Risk – The party specified in the 
Schedule shall insure against all usual risks in respect Schedule shall insure against all usual risks in respect 
of the Works which shall cover any loss of, damage of the Works which shall cover any loss of, damage 
or injury to or in respect of (inter alia) part of or the or injury to or in respect of (inter alia) part of or the 
whole of the Works and any variation or extensions whole of the Works and any variation or extensions 
thereto to the extent of their full value.thereto to the extent of their full value.

(d) Home Warranty Insurance – The Contractor (d) Home Warranty Insurance – The Contractor 
shall ensure that Home Warranty Insurance is shall ensure that Home Warranty Insurance is 
obtained in accordance with relevant law.obtained in accordance with relevant law.

(e) Such insurances as described in this clause shall (e) Such insurances as described in this clause shall 
cover the Contractor’s interest only.cover the Contractor’s interest only.

(f) Evidence of currency of all insurances may be (f) Evidence of currency of all insurances may be 
provided to the Client prior to the commencement provided to the Client prior to the commencement 
of the Works and at any reasonable time thereafter of the Works and at any reasonable time thereafter 
upon reasonable request.upon reasonable request.

(g) If the Client is entitled to make a claim under (g) If the Client is entitled to make a claim under 
any insurance policy effected by the Contractor, the any insurance policy effected by the Contractor, the 
Client shall be liable for any excesses in connection Client shall be liable for any excesses in connection 
with the claim.with the claim.
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(h) The Contractor shall not be liable in Contract (h) The Contractor shall not be liable in Contract 
or in or tort, or for any consequential, special or or in or tort, or for any consequential, special or 
contingent loss or cost which may be claimed or contingent loss or cost which may be claimed or 
incurred as a result of the Contractor’s failure to incurred as a result of the Contractor’s failure to 
perform any obligation under the Contract, except perform any obligation under the Contract, except 
to the extent this clause would reduce, restrict or to the extent this clause would reduce, restrict or 
remove the Statutory Warranties.remove the Statutory Warranties.

(i) Excluding any Claim in respect of the Statutory (i) Excluding any Claim in respect of the Statutory 
Warranties but notwithstanding anything else to Warranties but notwithstanding anything else to 
the contrary, the Contractor shall not be liable the contrary, the Contractor shall not be liable 
upon any Claim by the Client arising out of or in upon any Claim by the Client arising out of or in 
connection with the Contract, any alleged breach of connection with the Contract, any alleged breach of 
the Contract, in tort, under any statute, for payment the Contract, in tort, under any statute, for payment 
or compensation on the basis of restitution, or for or compensation on the basis of restitution, or for 
payment or compensation on any other legal or payment or compensation on any other legal or 
equitable basis in an amount exceeding 10% of the equitable basis in an amount exceeding 10% of the 
Contract Sum.Contract Sum.

8 LEGISLATIVE REQUIREMENTS8 LEGISLATIVE REQUIREMENTS

(a) The Contractor and the Client shall comply (a) The Contractor and the Client shall comply 
with the provisions of all Commonwealth, State, with the provisions of all Commonwealth, State, 
Territory and municipal statutes, regulations, by‐Territory and municipal statutes, regulations, by‐
laws, ordinances, orders, rules, standards and other laws, ordinances, orders, rules, standards and other 
legal requirements in force from time to time and legal requirements in force from time to time and 
affecting or in any way relating to the Works.affecting or in any way relating to the Works.

(b) If, due to such a requirement, the Works must (b) If, due to such a requirement, the Works must 
be amended, the Contractor shall promptly provide be amended, the Contractor shall promptly provide 
written notice to the Client setting out the reasons written notice to the Client setting out the reasons 
for the change, and any agreement to vary the for the change, and any agreement to vary the 
Works shall be considered a variation (provided Works shall be considered a variation (provided 
the change is not the fault of the Contractor) and the change is not the fault of the Contractor) and 
considered under Clause 12.considered under Clause 12.

(c) The Contractor will:(c) The Contractor will:

(i) Ensure that the Contractor’s employees (i) Ensure that the Contractor’s employees 
and subcontractors and their employees and subcontractors and their employees 
have completed such induction and training have completed such induction and training 
as is necessary to enable the employees and as is necessary to enable the employees and 
subcontractors to perform their work in a subcontractors to perform their work in a 
manner that is safe in accordance with the OHS manner that is safe in accordance with the OHS 
Law;Law;

(ii) Exercise reasonable care to ensure that (ii) Exercise reasonable care to ensure that 
its employees, agents and subcontractors its employees, agents and subcontractors 
exercise necessary precautions for the safety exercise necessary precautions for the safety 
of all persons engaged in the performance of of all persons engaged in the performance of 
the Works or otherwise on Site and the public the Works or otherwise on Site and the public 
generally;generally;

(iii) Comply with legislative requirements and (iii) Comply with legislative requirements and 
the OHS Law and other requirements of the the OHS Law and other requirements of the 
Contract for occupational health and safety;Contract for occupational health and safety;

(iv) Comply with any site safety requirements (iv) Comply with any site safety requirements 
set out in the Contract.set out in the Contract.

(d) The Client shall ensure that where the (d) The Client shall ensure that where the 
Contractor is required to work on the Site, such site Contractor is required to work on the Site, such site 
is maintained as a place of work which complies with is maintained as a place of work which complies with 
the OHS Law, and should the Client fail to do so and the OHS Law, and should the Client fail to do so and 
cause the Contractor to incur costs, then such costs cause the Contractor to incur costs, then such costs 

shall be added to the Contract Sum.shall be added to the Contract Sum.

9 WORKING HOURS AND WORK SCHEDULE9 WORKING HOURS AND WORK SCHEDULE

(a) The Contractor shall be entitled to carry out the (a) The Contractor shall be entitled to carry out the 
Works during normal working hours, and should the Works during normal working hours, and should the 
Client require the Contractor to work at times which Client require the Contractor to work at times which 
would oblige the Contractor to pay overtime costs, would oblige the Contractor to pay overtime costs, 
then the cost of such overtime shall be added to the then the cost of such overtime shall be added to the 
Contract Sum.Contract Sum.

10 TIME10 TIME

(a) The Contractor shall commence the Works (a) The Contractor shall commence the Works 
within ten (10) Business Days from the latest of:within ten (10) Business Days from the latest of:

(i) The Commencement Date; or(i) The Commencement Date; or

(ii) If the approval of the local council or other (ii) If the approval of the local council or other 
statutory authority has still to be obtained for statutory authority has still to be obtained for 
the work, the date of written notification of that the work, the date of written notification of that 
approval, which shall be obtained by the Client; approval, which shall be obtained by the Client; 
oror

(iii) If the consent of the lending authority (iii) If the consent of the lending authority 
is required, the date of written notification is required, the date of written notification 
to the Contractor of that consent and shall to the Contractor of that consent and shall 
proceed with the Works with reasonable due proceed with the Works with reasonable due 
diligence, in accordance with the Contractor’s diligence, in accordance with the Contractor’s 
current construction programme as varied from current construction programme as varied from 
time to time and bring the Works to Practical time to time and bring the Works to Practical 
Completion by the Date for Completion. Within Completion by the Date for Completion. Within 
ten (10) business days of starting the Works at ten (10) business days of starting the Works at 
the building site, the Contractor will give the the building site, the Contractor will give the 
Client a commencement notice signed by the Client a commencement notice signed by the 
Contractor and stating:Contractor and stating:

(i) the date the subject work started at the (i) the date the subject work started at the 
building site; andbuilding site; and

(ii) the date for practical completion.(ii) the date for practical completion.

(b) When it becomes evident to the Contractor that (b) When it becomes evident to the Contractor that 
anything, including any breach, act or omission of anything, including any breach, act or omission of 
the Client, may delay the progress of the Works, the the Client, may delay the progress of the Works, the 
Contractor shall promptly notify the Client in writing Contractor shall promptly notify the Client in writing 
with details of the possible delay and the cause.with details of the possible delay and the cause.

(c) If the progress of the Works is delayed by any (c) If the progress of the Works is delayed by any 
cause or causes not reasonably foreseeable by and cause or causes not reasonably foreseeable by and 
beyond the reasonable control of the Contractor beyond the reasonable control of the Contractor 
(including any breach, act or omission of the Client) (including any breach, act or omission of the Client) 
in a manner which might reasonably be expected to in a manner which might reasonably be expected to 
delay Practical Completion of the Works until a date delay Practical Completion of the Works until a date 
later than the Date for Completion, the Contractor later than the Date for Completion, the Contractor 
shall give notice to the Client in writing setting out shall give notice to the Client in writing setting out 
details of the delay.details of the delay.

(d) Provided that the Contractor has provided the (d) Provided that the Contractor has provided the 
Client with a written claim for Extension of Time Client with a written claim for Extension of Time 
within 10 Business Days of becoming aware, or within 10 Business Days of becoming aware, or 
reasonably ought to have become aware, of the reasonably ought to have become aware, of the 
cause and extent of the delay and the Client has cause and extent of the delay and the Client has 
approved the claim in writing, the Contractor shall approved the claim in writing, the Contractor shall 
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be entitled to a reasonable Extension of Time to be entitled to a reasonable Extension of Time to 
complete the Works and the Client shall be liable to complete the Works and the Client shall be liable to 
the Contractor for its reasonable additional costs the Contractor for its reasonable additional costs 
for materials, labour, administration and overheads for materials, labour, administration and overheads 
incurred by reason of such delay. The Contractor incurred by reason of such delay. The Contractor 
will provide the Client with a signed copy of its claim will provide the Client with a signed copy of its claim 
for Extension of Time within 5 Business Days of the for Extension of Time within 5 Business Days of the 
Client approving the claim.Client approving the claim.

(e) The Contractor may, at any time due to a failure (e) The Contractor may, at any time due to a failure 
by the Client to:by the Client to:

(i) Maintain a safe place of work at the Site;(i) Maintain a safe place of work at the Site;

(ii) Make payment within two Days of the (ii) Make payment within two Days of the 
due date in accordance with the terms of the due date in accordance with the terms of the 
Contract;Contract;

(iii) Advise the Contractor promptly of any (iii) Advise the Contractor promptly of any 
requirement or notice from a statutory authority requirement or notice from a statutory authority 
or lending authority (if any) that affects the or lending authority (if any) that affects the 
Work;Work;

(iv) Supply any materials or perform any work (iv) Supply any materials or perform any work 
that is to be carried out by the Client which that is to be carried out by the Client which 
prevents the Contractor from continuing with prevents the Contractor from continuing with 
the Work;the Work;

suspend the whole or any part of the Works by suspend the whole or any part of the Works by 
giving written notice to the Client and the Contractor giving written notice to the Client and the Contractor 
shall be entitled to a reasonable Extension of Time, shall be entitled to a reasonable Extension of Time, 
and the Client shall be liable to the Contractor for and the Client shall be liable to the Contractor for 
its reasonable delay costs. If the Client remedies its reasonable delay costs. If the Client remedies 
the default, the Contractor must recommence the the default, the Contractor must recommence the 
Work promptly, except where the Contract has been Work promptly, except where the Contract has been 
terminated.terminated.

(f) Where in the opinion of the Contractor the (f) Where in the opinion of the Contractor the 
Works have reached Practical Completion, the Works have reached Practical Completion, the 
Contractor shall give written notice of this to the Contractor shall give written notice of this to the 
Client. The Client shall within two (2) Business Client. The Client shall within two (2) Business 
Days of the Contractor’s notice either notify the Days of the Contractor’s notice either notify the 
Contractor of the reasons why Practical Completion Contractor of the reasons why Practical Completion 
has not been reached, in which case:has not been reached, in which case:

(i) The Contractor will promptly attend to the (i) The Contractor will promptly attend to the 
same and this clause shall reapply; orsame and this clause shall reapply; or

(ii) The Client shall issue a certificate of (ii) The Client shall issue a certificate of 
Practical Completion which evidences the Practical Completion which evidences the 
Completion Date.Completion Date.

In the event of the Client not complying with the In the event of the Client not complying with the 
provisions of this clause, the Works shall be deemed provisions of this clause, the Works shall be deemed 
to have reached Practical Completion on the date of to have reached Practical Completion on the date of 
the Contractor’s notice.the Contractor’s notice.

11 SITE INSTRUCTIONS11 SITE INSTRUCTIONS

(a) The Client may issue written instructions to (a) The Client may issue written instructions to 
the Contractor in respect of the Work and the the Contractor in respect of the Work and the 
Contractor may comply with such instructions, but if Contractor may comply with such instructions, but if 
such instruction causes the Contractor to incur more such instruction causes the Contractor to incur more 
or less cost then the Contractor shall be entitled to or less cost then the Contractor shall be entitled to 
an increase in the Contract Sum and a reasonable an increase in the Contract Sum and a reasonable 
Extension of Time.Extension of Time.

(b) If the Contractor receives from the Client an (b) If the Contractor receives from the Client an 
instruction which it considers constitutes a variation instruction which it considers constitutes a variation 
the Contractor shall give a written notice to the the Contractor shall give a written notice to the 
Client setting out details of the claim.Client setting out details of the claim.

(c) The Contractor shall employ on site a (c) The Contractor shall employ on site a 
competent English speaking foreman.competent English speaking foreman.

(d) The Client shall attend meetings as reasonably (d) The Client shall attend meetings as reasonably 
requested by the Contractor in order to facilitate requested by the Contractor in order to facilitate 
completion of the Works.completion of the Works.

12 VARIATIONS12 VARIATIONS

(a) If the Client instructs the Contractor at any time (a) If the Client instructs the Contractor at any time 
before Practical Completion to amend, increase, before Practical Completion to amend, increase, 
omit or change the nature, quality, character or omit or change the nature, quality, character or 
extent of the Works or to execute additional work, extent of the Works or to execute additional work, 
the Contractor shall, in accepting the variation, the Contractor shall, in accepting the variation, 
be entitled to increase or decrease the Contract be entitled to increase or decrease the Contract 
Sum to allow for the reasonable costs of the varied Sum to allow for the reasonable costs of the varied 
works (including an allowance for materials already works (including an allowance for materials already 
manufactured or procured, or work already done, manufactured or procured, or work already done, 
but not required), and shall be entitled to claim but not required), and shall be entitled to claim 
a reasonable Extension of Time to complete the a reasonable Extension of Time to complete the 
Works.Works.

(b) The Contractor shall not vary the Works except (b) The Contractor shall not vary the Works except 
as instructed in writing by the Client and shall not as instructed in writing by the Client and shall not 
carry out any work the subject of a variation until carry out any work the subject of a variation until 
the Client agrees to the variation in writing, except the Client agrees to the variation in writing, except 
if the variation is required to be carried out urgently if the variation is required to be carried out urgently 
and it is not reasonably practicable, in the particular and it is not reasonably practicable, in the particular 
circumstances, to provide a written variation before circumstances, to provide a written variation before 
carrying out the work. The Contractor shall give to carrying out the work. The Contractor shall give to 
the Client a copy of the variation in writing before the Client a copy of the variation in writing before 
carrying out the work subject of the variation and in carrying out the work subject of the variation and in 
any case within 5 Business Days from the date the any case within 5 Business Days from the date the 
Contractor and the Client agree to the variation.Contractor and the Client agree to the variation.

(c) If the cost to the Contractor of carrying out or (c) If the cost to the Contractor of carrying out or 
having carried out the Works increase because of having carried out the Works increase because of 
changes in statutory, government or regulatory fees, changes in statutory, government or regulatory fees, 
charges, levies, taxes or other imposts with respect charges, levies, taxes or other imposts with respect 
to the Works, the Contract Sum shall be increased to to the Works, the Contract Sum shall be increased to 
the extent of the additional or reduced costs.the extent of the additional or reduced costs.

(d) The Client shall respond to the Contractor’s (d) The Client shall respond to the Contractor’s 
variation claims reasonably and promptly, and in any variation claims reasonably and promptly, and in any 
case within ten (10) Business Days of receiving the case within ten (10) Business Days of receiving the 
claim. If the Client does not do so, there shall be a claim. If the Client does not do so, there shall be a 
deemed assessment and agreement to the variation deemed assessment and agreement to the variation 
and Extension of Time as claimed.and Extension of Time as claimed.

13 CLAIMS AND PAYMENTS13 CLAIMS AND PAYMENTS

(a) Subject to the provisions of the Contract the (a) Subject to the provisions of the Contract the 
Contractor is entitled to make claims for payment Contractor is entitled to make claims for payment 
for work completed on Site (“Progress Claim”), for work completed on Site (“Progress Claim”), 
supported by evidence of the amount due to the supported by evidence of the amount due to the 
Contractor on the Submission Date, or as set out in Contractor on the Submission Date, or as set out in 
Annexure D, or at such other periods as agreed in Annexure D, or at such other periods as agreed in 
writing (“the Reference Date”).writing (“the Reference Date”).
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(b) Unless otherwise stated Progress Claims (b) Unless otherwise stated Progress Claims 
shall be paid within the Payment Period from the shall be paid within the Payment Period from the 
Reference Date specified in Clause 13(a). Variations Reference Date specified in Clause 13(a). Variations 
which have been agreed or determined under which have been agreed or determined under 
this Contract may be included in the Contractor’s this Contract may be included in the Contractor’s 
Progress Claim to the extent that they have been Progress Claim to the extent that they have been 
completed.completed.

(c) If the Client disagrees that the Contractor is (c) If the Client disagrees that the Contractor is 
entitled to be paid a Progress Claim, within ten entitled to be paid a Progress Claim, within ten 
(10) Business Days of receipt of a Progress Claim (10) Business Days of receipt of a Progress Claim 
the Client shall issue to the Contractor a payment the Client shall issue to the Contractor a payment 
schedule stating the amount of the payment which schedule stating the amount of the payment which 
in the opinion of the Client is to be made by the in the opinion of the Client is to be made by the 
Client to the Contractor.Client to the Contractor.

(d) If the Client fails to issue a payment schedule (d) If the Client fails to issue a payment schedule 
within time, the Progress Claim amount shall be within time, the Progress Claim amount shall be 
deemed to be agreed and shall be the payment deemed to be agreed and shall be the payment 
schedule amount.schedule amount.

(e) The Client shall be obliged to pay for materials, (e) The Client shall be obliged to pay for materials, 
plant or equipment which have not been delivered plant or equipment which have not been delivered 
to the Site or incorporated into the Works but have to the Site or incorporated into the Works but have 
been procured by the Contractor for the purposes of been procured by the Contractor for the purposes of 
the Works.the Works.

(f) The method chosen for payments made by the (f) The method chosen for payments made by the 
Client to the Contractor pursuant to this Contract Client to the Contractor pursuant to this Contract 
will be at the sole discretion of the Contractor.will be at the sole discretion of the Contractor.

(g) Should the Client delay or fail to make (g) Should the Client delay or fail to make 
payments pursuant to this Contract, the Contractor payments pursuant to this Contract, the Contractor 
shall be entitled to charge interest on the shall be entitled to charge interest on the 
outstanding amount at 15 percent per annum, outstanding amount at 15 percent per annum, 
accrued from and including the payment due date to accrued from and including the payment due date to 
(but excluding) the date of payment. The Client shall (but excluding) the date of payment. The Client shall 
also be liable to pay all expenses that are incurred also be liable to pay all expenses that are incurred 
by the Contractor in the recovery of any payment, by the Contractor in the recovery of any payment, 
including legal costs on a solicitor / own client basis.including legal costs on a solicitor / own client basis.

14 SITE SERVICES, CRANEAGE, PLANT AND 14 SITE SERVICES, CRANEAGE, PLANT AND 
SCAFFOLDSCAFFOLD

(a) The Contractor shall provide the on‐site services (a) The Contractor shall provide the on‐site services 
set out in the Contract, or which are reasonably set out in the Contract, or which are reasonably 
required by the Contractor to carry out the Works.required by the Contractor to carry out the Works.

(b) Services provided by the Client shall comply (b) Services provided by the Client shall comply 
with all relevant legislation, regulations, rules, with all relevant legislation, regulations, rules, 
standards and other legal requirements in force from standards and other legal requirements in force from 
time to time.time to time.

(c) If the Contractor notifies the Client that it (c) If the Contractor notifies the Client that it 
intends to store on the Site materials to be used intends to store on the Site materials to be used 
in the Works, or plant, equipment or tools to be in the Works, or plant, equipment or tools to be 
used in the performance of the Works, the Client used in the performance of the Works, the Client 
shall designate an area for storage and shall take shall designate an area for storage and shall take 
all reasonable precautions to protect any such all reasonable precautions to protect any such 
materials, plant, equipment or tools stored on Site materials, plant, equipment or tools stored on Site 
from destruction, damage or theft.from destruction, damage or theft.

  

15 CLEAN SITE AND MAKING GOOD15 CLEAN SITE AND MAKING GOOD

(a) The Contractor shall keep the Site clean and (a) The Contractor shall keep the Site clean and 
tidy and shall regularly remove to a place nominated tidy and shall regularly remove to a place nominated 
by the Contractor all rubbish & surplus material.by the Contractor all rubbish & surplus material.

(b) Unless otherwise agreed in writing, the (b) Unless otherwise agreed in writing, the 
Contractor’s responsibilities with respect to Contractor’s responsibilities with respect to 
commissioning the Works shall be limited to proving commissioning the Works shall be limited to proving 
conformance of the Works with any specification conformance of the Works with any specification 
forming part of this Contract.forming part of this Contract.

16 SITE SETOUT, CO‐ORDINATION AND ACCESS16 SITE SETOUT, CO‐ORDINATION AND ACCESS

(a) The Client shall be responsible for setting out (a) The Client shall be responsible for setting out 
all setout points, recovery marks and datum levels as all setout points, recovery marks and datum levels as 
required by the Works.required by the Works.

(b) The Client shall attend all co‐ordination (b) The Client shall attend all co‐ordination 
meetings as requested by the Contractor and shall meetings as requested by the Contractor and shall 
supply all necessary time and resources to co‐ supply all necessary time and resources to co‐ 
ordinate the Works with the Contractor and all other ordinate the Works with the Contractor and all other 
subcontractors.subcontractors.

17 LABOUR, SUBCONTRACTING AND 17 LABOUR, SUBCONTRACTING AND 
ASSIGNMENTASSIGNMENT

(a) Neither party shall assign the Contract or any (a) Neither party shall assign the Contract or any 
right, benefit or interest there under without the right, benefit or interest there under without the 
prior written approval of the other party, but the prior written approval of the other party, but the 
Contractor may subcontract the Works wholly or in Contractor may subcontract the Works wholly or in 
part.part.

18 MAINTENANCE MANUALS AND GUARANTEES18 MAINTENANCE MANUALS AND GUARANTEES

(a) The Contractor shall prepare and obtain during (a) The Contractor shall prepare and obtain during 
the carrying out of the Works and shall submit at the carrying out of the Works and shall submit at 
Practical Completion as‐built (work as executed) Practical Completion as‐built (work as executed) 
drawings and required testing results, operational drawings and required testing results, operational 
and maintenance manuals, warranties and and maintenance manuals, warranties and 
guarantees to the Client.guarantees to the Client.

19 DEFECTS19 DEFECTS

(a) The Contractor shall make good any defect (a) The Contractor shall make good any defect 
which appears in the Works within the Defects which appears in the Works within the Defects 
Liability Period.Liability Period.

(b) The Contractor shall have a reasonable time to (b) The Contractor shall have a reasonable time to 
remedy any defect following instruction by the Client remedy any defect following instruction by the Client 
and the right to remedy and defects.and the right to remedy and defects.

(c) The Contractor is not obliged to rectify any (c) The Contractor is not obliged to rectify any 
defects or carry out any Works, where the defect or defects or carry out any Works, where the defect or 
need for the work is due to:need for the work is due to:

(i) A failure by the Client to properly maintain (i) A failure by the Client to properly maintain 
the Works;the Works;

(ii) Fair wear and tear caused by use of the (ii) Fair wear and tear caused by use of the 
Works;Works;

(iii) A design‐related matter where the design (iii) A design‐related matter where the design 
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was not provided by the Contractor;was not provided by the Contractor;

(iv) A matter beyond the control of the (iv) A matter beyond the control of the 
Contractor.Contractor.

(d) Where a property or item of workmanship or (d) Where a property or item of workmanship or 
materials performed by the Contractor satisfies materials performed by the Contractor satisfies 
the requirements of the Guide to Standards & the requirements of the Guide to Standards & 
Tolerances May 2014 (‘the Guide’), that property or Tolerances May 2014 (‘the Guide’), that property or 
item will not cause the workmanship or materials item will not cause the workmanship or materials 
to be defective. However, failure of a property or to be defective. However, failure of a property or 
item to satisfy the requirements of the Guide is not item to satisfy the requirements of the Guide is not 
by itself sufficient to determine such item to be by itself sufficient to determine such item to be 
defective, with such matters to be considered in the defective, with such matters to be considered in the 
context of the Works.context of the Works.

20 TERMINATION20 TERMINATION

(a) Upon or any time after the happening of any of (a) Upon or any time after the happening of any of 
the following events:‐the following events:‐

(i) default by the Client in the performance (i) default by the Client in the performance 
or observance of any of the provisions of the or observance of any of the provisions of the 
Contract;Contract;

(ii) the Client, without reasonable cause, (ii) the Client, without reasonable cause, 
suspends the whole or any part of the Works or suspends the whole or any part of the Works or 
indicates its intention to do so;indicates its intention to do so;

(iii) the Client assigns or attempts to assign (iii) the Client assigns or attempts to assign 
all or any part of the Works without the prior all or any part of the Works without the prior 
written consent of the Contractor;written consent of the Contractor;

(iv) the Client:‐(iv) the Client:‐

(a) if an individual, has a bankruptcy petition (a) if an individual, has a bankruptcy petition 
presented against him, or commits an act of presented against him, or commits an act of 
bankruptcy, or makes a proposal for a scheme bankruptcy, or makes a proposal for a scheme 
of arrangement or a composition, or has a deed of arrangement or a composition, or has a deed 
of assignment or deed of arrangement made, or of assignment or deed of arrangement made, or 
accepts a composition, or is required to present a accepts a composition, or is required to present a 
debtor’s petition, or has a sequestration order made debtor’s petition, or has a sequestration order made 
under Part X of the Bankruptcy Act 1966 (Cth), or under Part X of the Bankruptcy Act 1966 (Cth), or 
enters into a personal insolvency agreement, or enters into a personal insolvency agreement, or 
calls a meeting for the consideration of a personal calls a meeting for the consideration of a personal 
insolvency agreement as defined by the Bankruptcy insolvency agreement as defined by the Bankruptcy 
Act 1966 (Cth) or dies; orAct 1966 (Cth) or dies; or

(b) if a corporation, has a controller or (b) if a corporation, has a controller or 
administrator or liquidator appointed or enters into administrator or liquidator appointed or enters into 
a deed of company arrangement with its creditors a deed of company arrangement with its creditors 
or has a receiver or receiver and manager appointed or has a receiver or receiver and manager appointed 
to any of its property or has a mortgagee take to any of its property or has a mortgagee take 
possession of any of its property or has a winding up possession of any of its property or has a winding up 
order made against it, or is insolvent;order made against it, or is insolvent;

then the Contractor may by notice in writing and then the Contractor may by notice in writing and 
without prejudice to any other right it may have:‐without prejudice to any other right it may have:‐

(v) Terminate this Contract; or(v) Terminate this Contract; or

(vi) Suspend the Works under this Contract; or(vi) Suspend the Works under this Contract; or

(vii) Retake possession of any goods supplied (vii) Retake possession of any goods supplied 
by the Contractor.by the Contractor.

(b) If the Contractor terminates the Contract under (b) If the Contractor terminates the Contract under 

Clause 20(a), the rights and liabilities of the parties Clause 20(a), the rights and liabilities of the parties 
shall be the same as they would be if the Client shall be the same as they would be if the Client 
had repudiated the Contract and the Contractor had repudiated the Contract and the Contractor 
had elected to treat the Contract as at an end and had elected to treat the Contract as at an end and 
recover damages.recover damages.

(c) Without prejudice to any of the Contractor’s (c) Without prejudice to any of the Contractor’s 
other rights or entitlements or powers under this other rights or entitlements or powers under this 
Subcontract, the Contractor may in its absolute Subcontract, the Contractor may in its absolute 
discretion or for its sole convenience by five (5) discretion or for its sole convenience by five (5) 
Business Days’ written notice to the Client terminate Business Days’ written notice to the Client terminate 
the Contract, in which case the Contractor shall be the Contract, in which case the Contractor shall be 
entitled to payment for:‐entitled to payment for:‐

(i) the value of work carried out and the (i) the value of work carried out and the 
materials supplied to the date of termination materials supplied to the date of termination 
(less amounts previously paid to the Contractor (less amounts previously paid to the Contractor 
in respect thereof); andin respect thereof); and

(ii) the cost of materials reasonably ordered (ii) the cost of materials reasonably ordered 
by the Contractor for the Works which the by the Contractor for the Works which the 
Contractor is liable to accept, but only where Contractor is liable to accept, but only where 
the materials will become the sole property of the materials will become the sole property of 
the Client upon payment.the Client upon payment.

(d) The parties agree that any purported (d) The parties agree that any purported 
termination in accordance with Clause 20(a) which termination in accordance with Clause 20(a) which 
is held to be invalid shall be deemed a termination in is held to be invalid shall be deemed a termination in 
accordance with Clause 20(c).accordance with Clause 20(c).

(e) Upon termination of the Contract, the Client (e) Upon termination of the Contract, the Client 
acknowledges and consents to the Contractor’s acknowledges and consents to the Contractor’s 
materials, plant and equipment remaining on the materials, plant and equipment remaining on the 
Site at its cost until the Contractor is able to remove Site at its cost until the Contractor is able to remove 
the same at standard market hourly rates to the the same at standard market hourly rates to the 
Client.Client.

21 DAMAGES21 DAMAGES

(a) If the Contractor fails to complete the Works (a) If the Contractor fails to complete the Works 
by the Date for Completion, the Contractor shall be by the Date for Completion, the Contractor shall be 
indebted to the Client for Liquidated Damages at the indebted to the Client for Liquidated Damages at the 
rate stated in Schedule 1 for every day after the Date rate stated in Schedule 1 for every day after the Date 
for Completion up to and including the Completion for Completion up to and including the Completion 
Date or the date the Contract is terminated under Date or the date the Contract is terminated under 
Clause 20, whichever first occurs, up to the Clause 20, whichever first occurs, up to the 
maximum Liquidated Damages stated in Schedule 1.maximum Liquidated Damages stated in Schedule 1.

(b) The Contractor’s indebtedness under Clause (b) The Contractor’s indebtedness under Clause 
21(a) is the full and final compensation payable 21(a) is the full and final compensation payable 
by the Contractor to the Client for any failure to by the Contractor to the Client for any failure to 
complete the Works by the Date for Completion.complete the Works by the Date for Completion.

22 DISPUTES22 DISPUTES

(a) Notwithstanding the existence of a dispute, (a) Notwithstanding the existence of a dispute, 
each party shall continue to perform its obligations each party shall continue to perform its obligations 
under the Contract.under the Contract.

(b) A party claiming that a dispute has arisen (b) A party claiming that a dispute has arisen 
under this Contract shall give written notice to the under this Contract shall give written notice to the 
other party providing particulars of the dispute other party providing particulars of the dispute 
and nominating a person with authority to settle and nominating a person with authority to settle 
the dispute and the other party shall within five (5) the dispute and the other party shall within five (5) 

Contractor / ClientContractor / Client



Business Days give written notice to the first party of Business Days give written notice to the first party of 
its representative with authority to settle the dispute.its representative with authority to settle the dispute.

(c) The authorised persons shall within five (5) (c) The authorised persons shall within five (5) 
Business Days of giving the notice of the dispute Business Days of giving the notice of the dispute 
meet at least once, in good faith and without meet at least once, in good faith and without 
prejudice, and seek to resolve the dispute.prejudice, and seek to resolve the dispute.

(d) If the dispute is not resolved within ten (10) (d) If the dispute is not resolved within ten (10) 
Business Days of giving the notice of dispute, a Business Days of giving the notice of dispute, a 
party may refer the dispute to expert determination party may refer the dispute to expert determination 
for resolution, conducted by a suitably qualified, for resolution, conducted by a suitably qualified, 
independent expert being a barrister of at least 10 independent expert being a barrister of at least 10 
but not more than 15 years standing nominated by but not more than 15 years standing nominated by 
the President of the Bar Association of the State or the President of the Bar Association of the State or 
Territory in which the Works are situated. The expert Territory in which the Works are situated. The expert 
shall act as expert and not arbitrator, and make a shall act as expert and not arbitrator, and make a 
determination within ten (10) Business Days of his determination within ten (10) Business Days of his 
appointment, with a hearing of one day and the appointment, with a hearing of one day and the 
rules of evidence shall not apply. The parties shall be rules of evidence shall not apply. The parties shall be 
represented by a practising solicitor. The expert shall represented by a practising solicitor. The expert shall 
award and assess costs on submissions after his award and assess costs on submissions after his 
determination is issued.determination is issued.

(e) Nothing herein shall prejudice the right of either (e) Nothing herein shall prejudice the right of either 
party to seek injunctive or urgent declaratory relief party to seek injunctive or urgent declaratory relief 
in respect of any matter arising under the Contract, in respect of any matter arising under the Contract, 
or shall operate to prevent the Contractor or Client or shall operate to prevent the Contractor or Client 
seeking resolution of any dispute in accordance with seeking resolution of any dispute in accordance with 
the Home Building Laws.the Home Building Laws.

23 GOODS AND SERVICES TAX23 GOODS AND SERVICES TAX

(a) Terms defined in the GST Legislation have that (a) Terms defined in the GST Legislation have that 
meaning in this clause.meaning in this clause.

(b) Where any supply occurs under or in (b) Where any supply occurs under or in 
connection with the Contract or the Works (other connection with the Contract or the Works (other 
than any supply under this clause) for which GST than any supply under this clause) for which GST 
is not otherwise provided, the party making the is not otherwise provided, the party making the 
supply (“Supplier”) shall, if registered for GST under supply (“Supplier”) shall, if registered for GST under 
the GST Legislation, be entitled to increase the the GST Legislation, be entitled to increase the 
amount payable for the supply by the amount of any amount payable for the supply by the amount of any 
applicable GST.applicable GST.

(c) Where the amount payable to the Supplier for (c) Where the amount payable to the Supplier for 
a supply under or in connection with the Contract a supply under or in connection with the Contract 
or the Works is based on the actual or reasonable or the Works is based on the actual or reasonable 
costs incurred by the Supplier, the amount which costs incurred by the Supplier, the amount which 
the Supplier is entitled to be paid in respect of that the Supplier is entitled to be paid in respect of that 
supply will be limited to the actual or reasonable supply will be limited to the actual or reasonable 
costs incurred by the Supplier less any input tax costs incurred by the Supplier less any input tax 
credits available in respect of such costs.credits available in respect of such costs.

(d) A party will not be obliged to pay any amount (d) A party will not be obliged to pay any amount 
in respect of GST to the other party unless and until in respect of GST to the other party unless and until 
a tax invoice that complies with the GST Legislation a tax invoice that complies with the GST Legislation 
has been issued in respect of that GST. Each party has been issued in respect of that GST. Each party 
agrees to do all things, including providing invoices agrees to do all things, including providing invoices 
or other documentation that may be necessary or or other documentation that may be necessary or 
desirable to:‐desirable to:‐

(i) enable or assist the other party to claim (i) enable or assist the other party to claim 
input tax credits to the maximum extent input tax credits to the maximum extent 

possible; orpossible; or

(ii) itself claim all input tax credits that might (ii) itself claim all input tax credits that might 
be available to it in order to reduce the amount be available to it in order to reduce the amount 
recoverable from the other party under the recoverable from the other party under the 
Contract.Contract.

(e) A Client who collects GST notwithstanding not (e) A Client who collects GST notwithstanding not 
being registered for GST under the GST Legislation being registered for GST under the GST Legislation 
shall be liable to repay the GST collected to the shall be liable to repay the GST collected to the 
Contractor and the amount of the GST collected Contractor and the amount of the GST collected 
shall be a debt due and owing to the Contractor.shall be a debt due and owing to the Contractor.

24 PERSONAL PROPERTY SECURITIES ACT24 PERSONAL PROPERTY SECURITIES ACT

(a) Terms defined in the PPSA have that meaning (a) Terms defined in the PPSA have that meaning 
in this clause.in this clause.

(b) The Client acknowledges that title in any goods (b) The Client acknowledges that title in any goods 
supplied under the Contract does not pass to the supplied under the Contract does not pass to the 
Client until the full Contract Sum for the Works has Client until the full Contract Sum for the Works has 
been paid, however risk in the Works passes once been paid, however risk in the Works passes once 
the Works have left the Contractor’s premises.the Works have left the Contractor’s premises.

(c) The Contractor will be entitled to remove goods (c) The Contractor will be entitled to remove goods 
from any premises owned or occupied by the Client from any premises owned or occupied by the Client 
(whether or not the goods are affixed) following a (whether or not the goods are affixed) following a 
default of the performance of the Contract by the default of the performance of the Contract by the 
Client and the Client agrees:Client and the Client agrees:

(i) to procure appropriate acknowledgements (i) to procure appropriate acknowledgements 
from any owner, landlord or mortgagee of the from any owner, landlord or mortgagee of the 
premises, in a form reasonably required by the premises, in a form reasonably required by the 
Contractor, to ensure that the Contractor’s Contractor, to ensure that the Contractor’s 
interest in the goods, its rights to remove interest in the goods, its rights to remove 
the goods from the premises, and its right the goods from the premises, and its right 
to enter the premises for that purpose, are to enter the premises for that purpose, are 
acknowledged; andacknowledged; and

(ii) to detach, or procure the detachment of, (ii) to detach, or procure the detachment of, 
the goods from the premises following such a the goods from the premises following such a 
default by the Client.default by the Client.

(d) The Client agrees that the terms of this Contract (d) The Client agrees that the terms of this Contract 
may constitute one or more Security Interests for the may constitute one or more Security Interests for the 
purpose of the PPSA and that:purpose of the PPSA and that:

(i) to perfect any such Security Interest (i) to perfect any such Security Interest 
the Contractor may register a financing the Contractor may register a financing 
statement(s) on the Personal Property Securities statement(s) on the Personal Property Securities 
Register;Register;

(ii) the Client shall have no rights under (ii) the Client shall have no rights under 
sections 95, 118, 121(4), 125, 130, 132, 135 sections 95, 118, 121(4), 125, 130, 132, 135 
142 and 143 of the PPSA;142 and 143 of the PPSA;

(iii) the application of Part 4.3 (other than (iii) the application of Part 4.3 (other than 
sections 123, 124, 126, 128, 129(1), 133, sections 123, 124, 126, 128, 129(1), 133, 
134(1) and 136) of the PPSA is contracted out 134(1) and 136) of the PPSA is contracted out 
of if that Part would apply by virtue of section of if that Part would apply by virtue of section 
116(2) of the PPSA; and116(2) of the PPSA; and

(iv) the Client waives its right to receive notice (iv) the Client waives its right to receive notice 
of a verification statement under section 157 of of a verification statement under section 157 of 
the PPSA.the PPSA.

(e) The Client must promptly on request by the (e) The Client must promptly on request by the 

Contractor / ClientContractor / Client



Contractor provide any such information and Contractor provide any such information and 
execute and deliver any such documents as the execute and deliver any such documents as the 
Contractor may reasonably require to protect the Contractor may reasonably require to protect the 
Security Interests granted to the Contractor by the Security Interests granted to the Contractor by the 
Client under or in relation to this Contract.Client under or in relation to this Contract.

  

25 CONFIDENTIALITY25 CONFIDENTIALITY

(a) The Client acknowledges that by entering into (a) The Client acknowledges that by entering into 
this Contract certain Confidential Information may this Contract certain Confidential Information may 
be revealed to it including the information about be revealed to it including the information about 
the Works and the Contractor. The Client shall only the Works and the Contractor. The Client shall only 
use the Confidential Information in connection with use the Confidential Information in connection with 
this Contract and not for any other purpose and this Contract and not for any other purpose and 
shall ensure such Confidential Information is kept shall ensure such Confidential Information is kept 
confidential and not disclosed to anyone else unless confidential and not disclosed to anyone else unless 
required by law.required by law.

26 NOTICES26 NOTICES

(a) Unless this Contract expressly states otherwise, (a) Unless this Contract expressly states otherwise, 
the Contractor shall not be liable upon any Claim by the Contractor shall not be liable upon any Claim by 
the Client arising out of or in connection with the the Client arising out of or in connection with the 
Contract, any alleged breach of the Contract, in tort, Contract, any alleged breach of the Contract, in tort, 
under any statute, for payment or compensation under any statute, for payment or compensation 
on the basis of restitution, or for payment or on the basis of restitution, or for payment or 
compensation on any other legal or equitable basis compensation on any other legal or equitable basis 
unless within seven (7) Days of the first day on which unless within seven (7) Days of the first day on which 
the Client could reasonably have been aware of the the Client could reasonably have been aware of the 
commencement of the events or circumstances commencement of the events or circumstances 
on which the claim is based, the Client has given on which the claim is based, the Client has given 
notice to the Contractor in writing including to notice to the Contractor in writing including to 
the extent practicable particulars of the events or the extent practicable particulars of the events or 
circumstances on which the claim is or will be based, circumstances on which the claim is or will be based, 
the provision of the Contract or other basis for the the provision of the Contract or other basis for the 
claim or proposed claim, and the quantum or likely claim or proposed claim, and the quantum or likely 
quantum of the claim.quantum of the claim.

(b) Nothing in Clause 26(a) limits the operation (b) Nothing in Clause 26(a) limits the operation 
or effects of any other notice provision, time‐bar or effects of any other notice provision, time‐bar 
provision, condition precedent or limitation or provision, condition precedent or limitation or 
exclusion clause in the Contract.exclusion clause in the Contract.

(c) Any notice to a party shall be sufficiently (c) Any notice to a party shall be sufficiently 
served by handing the same to the other party, its served by handing the same to the other party, its 
employee or agent or by posting if by pre‐paid mail employee or agent or by posting if by pre‐paid mail 
to or leaving it at the party’s address shown herein to or leaving it at the party’s address shown herein 
or by facsimile to the party’s facsimile number or by or by facsimile to the party’s facsimile number or by 
email to the email address shown herein and shall email to the email address shown herein and shall 
be deemed to have been received by the other party be deemed to have been received by the other party 
on the date the notice was handed to it, two (2) on the date the notice was handed to it, two (2) 
Business Days after posting, on the date left at the Business Days after posting, on the date left at the 
address or on the date of transmission by facsimile address or on the date of transmission by facsimile 
or email (according to the method of service).or email (according to the method of service).

(d) Any notice to the Contractor must be given (d) Any notice to the Contractor must be given 
by hand delivery, pre‐paid mail or facsimile to the by hand delivery, pre‐paid mail or facsimile to the 
Contractor’s registered office address contained Contractor’s registered office address contained 
herein. Notices served by email or delivered to the herein. Notices served by email or delivered to the 
Site will not be accepted and will be invalid.Site will not be accepted and will be invalid.

(e) Each party requests the other for the purposes (e) Each party requests the other for the purposes 

of communicating with it to use emails for the of communicating with it to use emails for the 
purpose of any notice or advice in relation to this purpose of any notice or advice in relation to this 
Contract and an email sent to the party’s email Contract and an email sent to the party’s email 
address shall be proper service on receipt.address shall be proper service on receipt.

27 GENERAL27 GENERAL

(a) The law governing the Contract and its (a) The law governing the Contract and its 
interpretation is the law of the State or Territory interpretation is the law of the State or Territory 
where the Works are located.where the Works are located.

(b) The Contract constitutes the entire agreement (b) The Contract constitutes the entire agreement 
between the parties with regard to the Works and between the parties with regard to the Works and 
supersedes all prior or contemporaneous, oral or supersedes all prior or contemporaneous, oral or 
written contracts, agreements or understandings written contracts, agreements or understandings 
of the parties relating to the Works. The Client of the parties relating to the Works. The Client 
acknowledges that in entering into the Contract, acknowledges that in entering into the Contract, 
it has not relied upon any representation or it has not relied upon any representation or 
undertaking given by or on behalf of the Contractor undertaking given by or on behalf of the Contractor 
which is not expressly set out in the Contract.which is not expressly set out in the Contract.

(c) Any provision in this Contract which is (c) Any provision in this Contract which is 
illegal, void or unenforceable will be ineffective illegal, void or unenforceable will be ineffective 
to the extent only of such illegality, voidness or to the extent only of such illegality, voidness or 
unenforceability and such illegality, voidness unenforceability and such illegality, voidness 
or unenforceability will not invalidate any other or unenforceability will not invalidate any other 
provision of the Contract.provision of the Contract.

(d) If the time for doing any act or thing under (d) If the time for doing any act or thing under 
the Contract is not a Business Day the time shall be the Contract is not a Business Day the time shall be 
deemed to be the next day which is a Business Day.deemed to be the next day which is a Business Day.

(e) Headings are for convenience only and do not (e) Headings are for convenience only and do not 
form a part nor be used in the interpretation of this form a part nor be used in the interpretation of this 
Contract.Contract.

(f) The Contractor may, by notice in writing at any (f) The Contractor may, by notice in writing at any 
time to the Client, prescribe the form in which any time to the Client, prescribe the form in which any 
claim or notice by the Client is to be submitted or claim or notice by the Client is to be submitted or 
any other administrative process or procedure is to any other administrative process or procedure is to 
be followed by the Client.be followed by the Client.

(g) The parties agree that this Contract and any (g) The parties agree that this Contract and any 
agreement in relation to this Contract may be agreed agreement in relation to this Contract may be agreed 
and accepted by email.and accepted by email.
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